



OFFICE OF CHIEF ENGINEER (CENTRE)
COMMUNICATION & WORKS DEPARTMENT
KHYBER PAKHTUNKHWA PESHAWAR
1-Police Road Peshawar
Email address cec.cnw@gmail.com



091-9211225 FAX 091-9223437

No.CEC/GST/7-3/ 762

Dated 12/11/2020

To

The Executive Engineer,
C&W Division Kohat.

Subject:

APPROVAL OF TENDER FOR THE WORK "RE-CONSTRUCTION OF 100 PRIMARY SCHOOLS IN KHYBER PAKHTUNKHWA SUB HEAD:- RE-CONSTRUCTION OF 03-PRIMARY SCHOOLS IN DISTRICT KOHAT SUB WORK GPS SANGERH KOHAT CIVIL WORK AND INTERNAL ELECTRIFICATION. (RE-TENDER 5TH TIME).

Reference:

SE C&W Circle Kohat letter No. 3229/15, dated 26-10-2020.

As recommended by Procurement Committee, the bid amounting to Rs. **21486600/- (Rupees Twenty One Million Four Hundred Eighty Six Thousand and Six Hundred Only)** based on the lowest rate viz **08% Above (Eight Percent Above) on BOQ Cost based on MRS-2017** offered by **M/S Noor Janat Shah**, Government Contractor for the subject cited work is hereby approved on the basis of documents submitted by you and forwarded by Superintending Engineer C&W Circle Kohat, subject to the following conditions:-

1. Fulfillment of all codal & financial formalities.
2. The Executive Engineer/Sub Divisional Officer incharge are responsible for the execution of the work according to the specifications, scope of work provided in administratively approved PC-I/Cost Estimate.
3. The work may be completed within stipulated period and technical sanction from the competent authority must be obtained before commencement of the work. The work order shall only be issued after fulfillment of all codal formalities.
4. The contractor may be directed to sign the contract agreement before commencement of the work and be asked to submit work plan immediately, for approval of the XEN.
5. The Executive Engineer while issuing the work order will also specify the quarry/sources of the basic materials to the contractor so as to ensure good quality of the work.
6. Professional tax/income tax and stamp duty shall be recovered from the contractor as per rules.
7. The Procurement Committee shall be responsible for correctness and validity of the Contractor's enlistment with the Department & PEC and transparency of bidding.
8. Each payment will be supported by Material Test Result. A test profile may be maintained for the project.
9. In case of Non Scheduled Items (NSI), the detail analysis must be approved from the Authority concerned under relevant clause of Contract Agreement before issuance of work order.
10. Procurement Committee shall be responsible for the verification of call deposit, additional security and performance guarantee etc.

Copy of the comparative statement alongwith tender documents for the subject noted work as received are returned herewith in original.

DA/As above

c.c

1. Superintending Engineer, C&W Circle Kohat.
2. Deputy Director (IT) C&W Department Khyber Pakhtunkhwa Peshawar with the request to upload this approval on C&W website as well on KPPRA website.


CHIEF ENGINEER (CENTRE)


CHIEF ENGINEER (CENTRE)