

Office of the Executive Engineer Highway Division Bannu


Subject: **CORRIGENDUM/AMENDMENT.**

E-Bidding Tenders Single Stage Two Envelop procedure for the following works were called on 13/11/2023 / 16/11/2023 & 12/12/2023 / 15/12/2023 but could not matured due to non clarification of ban imposed by the Election Commission of Pakistan and the date of opening of Technical bids were extended upto 27/12/2023 / 29/12/2023, to know the factual position. In this regard the Director Technical C&W Deptt: Khyber Pakhtunkhwa was requested for guidance that as to whether the tenders may be processed or otherwise vide this office letter No.5226/2-M(A), dated 02/11/2023, but proper response has not been received so far.

As desired in the instant case the Honorable Court of Civil Judge No.14 Bannu has granted interim injunction on 11/12/2023 in the case titled M/S Taj Ali Khan v/s Provincial Govt: with the directions to respondents " to do the process of alleged contract as per law, but instead of 5414/2-M, dated 11/12/2023 the factual position regarding relaxation of ban is not yet cleared. Therefore the date for opening of technical bids is further extended as noted against each for further confirmation of ban from the competent authority of this Department to comply with the court order, so as to avoid any kind of irregularity and contempt of Honorable Court.

S.No.	Name of Work	Last Date of Opening of Technical Bids	Amended date of Opening of Technical Bids
1.	Construction of Roads & Bridges on need basis ADP No.1588/180615 (2022-23). 1.SH: Constn: of Road from Marwat Canal Road to Rocha Road via Kandalla Korona (3-Km) 2.SH: Constn: of Road from Marwat Canal Road to Azdi Khel Korona (2-Km).	27/12/2023 at 12:00 PM	23/01/2024 at 12:00 PM
2.	Establishment / Construction of Center of Excellence for State Children in Bannu ADP No.350/220573. SH: Package-I, SH: Package-II	27/12/2023 at 12:00 PM	23/01/2024 at 12:00 PM
3.	Re-construction of Partially Damaged Schools in Merged Area (AIP) ADP No.452/20074 (2020-21) to (2022-23).	29/12/2023 at 12:00 PM	26/01/2024 at 12:00 PM

This corrigendum is hereby issued for general information of contractors and correction of record.


Executive Engineer
Highway Division Bannu