

**OFFICE OF THE EXECUTIVE ENGINEER C&W DIVISION**  
**TRIBAL DISTRICT ORAKZAI**

**CORRIGENDUM**

Reference to our bearing No. INF(P) 3334/20 advertised in various News Papers on 15<sup>th</sup> September 2020 the following addition / Amendments / Correction may be noted.

1. **Construction of Road to Khwa Stori Khel 5.6 (KMs) in District Orakzai Total Estimate Cost “162.05” and Bid Security of 2% is 3.24 instead of Estimate Cost “163.659” and Bid Security of 2% is “3.273”**
2. **Construction & B/Topping of Road from Main Road to Biland Khel (4-KMs) Estimate Cost “68.54” and Bid Security of 2% “1.370” instead of Estimate Cost “69.23” and Bid Security of 2% “1.384”.**
3. **Construction and Black Topping of Road Daboori to Badan (5-KMs) in Tribal District Orakzai Estimate Cost “88.47” and Bid Security of 2% “1.76” instead of Estimate Cost “ 89.53” and Bid Security of 2% “1.790”**
4. **Construction of Road Feroz Khel Mela to Goyeen Sangra (6.70 KMs) in District Orakzai Estimate Cost “147.0” and Bid Security of 2% “2.94” instead of Estimate Cost “148.39” and Bid Security of 2% 2.968.**
5. **Construction & B/Topping from Gawanda Mela to Tango Oblan (6-KMs) Estimate Cost “125.22” and Bid Security of 2% “2.50” instead of Estimate Cost “126.49” and Bid Security of 2% “2.53”.**

  
**EXECUTIVE ENGINEER**