



CORRIGENDUM

With reference to the "Request for Proposals" appeared with the Advertisement No. as noted against each of the following services; All the interested bidders are informed that the last date of submission of all proposals is extended to 22.10.2020 with same closing and opening time mentioned in the said Notice.

INF Number	Description of Services
INF(P)3564/20	CONSTRUCTION SUPERVISION OF ACCELERATED IMPLEMENTATION PROGRAM AIP-128/190597 (2019-20) "IMPROVEMENT AND REHABILITATION OF ROAD FROM PIR QALA TO GHALANAI (14KM) (BALANCE PORTION)"
INF(P)3544/20	FEASIBILITY STUDY AND DETAIL ENGINEERING DESIGN OF: SH: 1. ADP SCHEME NO. 1693 / 190566 - DUALIZATION OF ROAD FROM KATLANG BAZAR DORAN ABAD CHOWK (CHUNGI) MARDAN 2. FEASIBILITY STUDY, DETAIL ENGINEERING DESIGN OF "DUALIZATION OF TAJAZAI - LAKKI - DARATANG SECTION OF PROVINCIAL HIGHWAY (S-11) (LENGTH 40 KMS)"
INF(P)3565/20	CONSTRUCTION SUPERVISION OF BALANCE WORK OF ADP SCHEME NO. 1726 / 140829(2020-21) "IMPROVEMENT OF 25 KM LEFT OVER PORTION OF CHUKIYATAN - BARAWAL - SHAHI ROAD, DISTRICT DIR (UPPER)"
INF(P)3543/20	FEASIBILITY STUDY AND DETAIL ENGINEERING DESIGN OF: SH: FEASIBILITY STUDY, DETAILED ENGINEERING DESIGN FOR CONSTRUCTION OF INTER-DISTRICT ROAD FROM TORGHAR TO DISTRICT BUNNER (LENGTH = 25 KMS)
INF(P)3567/20	CONSTRUCTION SUPERVISION OF ADP SCHEME NO. 1742 / 190558 (2020-21) "DUALIZATION OF SWABI JEHANGIRA ROAD LEFT OVER PORTION 11 KM I/C BRIDGE ON RIVER INDUS"

Other terms and conditions of the RFP will remain intact.


DIRECTOR - III