

**OFFICE OF THE EXECUTIVE ENGINEER, C&W TRIBAL SUB DIVISION  
WAZIR/BHETTANI AT BANNU**

**CORRIGENDUM / AMENDMENT**

Due to prevailing circumstances, the date of opening of Financial Bids for the work "**Construction of RCC Bridges in FATA, ADP No.849/170338 (2019-20). SH:- Construction of 02 Nos RCC Bridges on Large & Small Khaisora Rivers in District FR Bannu**" was fixed on 03/11/2020 12.30 PM published in various leading newspapers i.e Daily Mashriq INF(P) 3772/2020, dated: 12/10/2020 & INF(P) 3772/2020, dated: 24/10/2020 is hereby postponed and extended upto 10/11/2020 12.30 PM.

Note:- All other terms & conditions of the NIT & Addendum / Amendment / Corrigendum will remain intact.

  
✓ **EXECUTIVE ENGINEER**  
C&W TRIBAL SUB DIVISION  
WAZIR/BHETTANI AT BANNU