



OFFICE OF CHIEF ENGINEER (MEGA PROJECTS)
COMMUNICATION & WORKS DEPARTMENT
KHYBER PAKHTUNKHWA PESHAWAR
Khyber Road Near Police Line Peshawar

091-9211215

No. 12 /CEMP/CS/16-2

Dated 07/06/2021

To,

The Executive Engineer,
Mega Projects Division No.II,
Peshawar.

Subject: **LETTER OF ACCEPTANCE FOR THE WORK:-“ADDITIONAL WORK IN PESHAWAR INSTITUTE OF CARDIOLOGY AT HAYATABAD PESHAWAR ADP# 821/180336 (2020-21)”**

Sub Head: **Balance Work**

Reference: S.E Mega Projects Peshawar letter No. 924/4-PQ dated 31-05-2021.

As recommended by Procurement Committee, the bid amounting to **Rs. 29.7225 (Million) (Rupees Twenty Nine Million, Seven Hundred Twenty Two Thousand and Five Hundred Only)** based on the lowest and reasonable rate viz **0.50% Below (Zero Point Five Zero Percent Below) on Schedule Items and also on Non-Schedule Items of BOQ** offered by M/S Sarhad Engineering & Electric Company Government Contractor for the subject cited work is hereby approved on the basis of documents submitted by you and forwarded by Superintending Engineer Mega Projects Peshawar, subject to the following conditions:-

- 1-Fulfillment of all codal & financial formalities.
- 2-The Executive Engineer/Sub Divisional Officer incharge are responsible for the execution of the work according to the specifications, scope of work provided in administratively approved PC-I/Cost Estimate.
- 3-The work may be completed within stipulated period and technical sanction from the competent authority must be obtained before commencement of the work. The work order shall only be issued after fulfillment of all codal formalities.
- 4-The contractor may be directed to sign the contract agreement before commencement of the work and be asked to submit work plan immediately, for approval of the XEN.
- 5-The Executive Engineer while issuing the work order will also specify the quarry/sources of the basic materials to the contractor so as to ensure good quality of the work.
- 6-Professional tax/income tax and stamp duty shall be recovered from the contractor as per rules.
- 7-The Procurement Committee shall be responsible for correctness and validity of the Contractor's enlistment with the Department & PEC and transparency of bidding.
- 8-Each payment will be supported by Material Test Result. A test profile may be maintained for the project.
- 9-In case of Non Scheduled Items (NSI), the detail analysis must be approved from the Authority concerned under relevant clause of Contract Agreement before issuance of work order.
- 10-Additional Security shall be deposited by the contractor in shape of call deposit/bank guarantee as per KPPRA Notification No. S.R.O(12)/Vol:1-20/2020-21 dated 21.04.2021 before issuance of work order.
- 11-Procurement Committee shall be responsible for the verification of call deposit, additional security and performance guarantee etc.

Note:-Depute an official to collect the tender documents (in original) from this office at the earliest.

DA/As above

Copy to the:-

- 1-Superintending Engineer Mega Projects Peshawar with reference to above for information.
- ✓2-Deputy Director (IT) C&W Deptt: Peshawar with the request to upload this approval on C&W website as well as on KPPRA website.

CHIEF ENGINEER (MEGA PROJECTS)

CHIEF ENGINEER (MEGA PROJECTS)